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Request for [Revised] Rectification Plan

	Details of the Default:

	[Guidance: Explain the Notifiable Default, with clear schedule and clause references as appropriate]

	Deadline for receiving the [Revised] Rectification Plan:
	[add date (minimum 10 days from request)]


	Signed by [CCS/Buyer] :
	
	Date:
	

	Supplier [Revised] Rectification Plan

	Cause of the Default
	[add cause]

	Anticipated impact assessment: 
	[add impact]

	Actual effect of Default:
	[add effect]

	Steps to be taken to rectification:
	Steps
	Timescale 

	
	1.
	[date]

	
	2.
	[date]

	
	3.
	[date]

	
	4.
	[date]

	
	[…]
	[date]

	Timescale for complete Rectification of Default 
	[X] Working Days 

	Steps taken to prevent recurrence of Default
	Steps
	Timescale 

	
	1.
	[date]

	
	2.
	[date]

	
	3.
	[date]

	
	4.
	[date]

	
	[…]
	[date]

	
Signed by the Supplier:
	
	
Date:
	


	Review of Rectification Plan [CCS/Buyer]

	Outcome of review 
	[Plan Accepted] [Plan Rejected] [Revised Plan Requested]

	Reasons for Rejection (if applicable) 
	[bookmark: bookmark=id.30j0zll][add reason(s), for example the [Revised] Plan is insufficiently detailed to be capable of proper evaluation, the [Revised] Plan will take too long to complete, the [Revised] Plan does not prevent a reoccurrence of the Notifiable Default, the [Revised] Plan will rectify the Notifiable Default but in a manner which is unacceptable to CCS/the Buyer]

	Signed by [CCS/Buyer]
	
	Date:
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